

SEALED Bids for the furnishing of the necessary materials and construction of the:

**New Playground – Schoolhouse Park  
Village of Covington  
25 N. Grant St.  
Covington, Ohio 45318**

Sealed Bids will be received by the Village of Covington at their offices located at 1 South High St. Covington Ohio **until 10:00 a.m. on October 21, 2022** and at that time will be publicly opened and read aloud.

The work will consist of the purchasing of new playground equipment, and installation of said equipment and PIP surfacing. Scope of services is defined in the bid specifications. The estimate of probable cost for this project is **\$168,500.00** for all equipment, freight, installation, and ground surface material and installation as identified in bid specifications.

Estimated construction time: Installed by September 1, 2023. Final completion date may be coordinated with Owner.

All Requests for Information (RFI) and questions must be e-mailed to [contact@villageofcovington.com](mailto:contact@villageofcovington.com). No telephone calls. Bid specifications may be downloaded from the Village website here – [www.villageofcovington.com/schoolhouseparkplayground](http://www.villageofcovington.com/schoolhouseparkplayground).

All bids must be signed and submitted on copies or originals of the blanks which are bound in the contract documents. Bids must state the prices in the blanks provided and be enclosed in a sealed envelope marked:

Playground Equipment and Installation, Schoolhouse Park, Covington Ohio.

# **Village of Covington, OH BID Specifications**

## **Playground Equipment Installation – Schoolhouse Park**

Village of Covington, Ohio

25 Grant Street, Covington, OH 45318

Bids Must be Received Prior to Opening On – October 21, 2022 | 10AM

### **Village of Covington, OH**

Kyle A. Hinkelman, AICP, Village Administrator

1 S. High Street, Covington, OH 45318



## **DESCRIPTION OF WORK**

### *Section 1 General*

The project includes playground equipment purchased and installed, pouring of a rubber surface material, purchased and installed, and all necessary freight and shipping costs associated with such a project.

The estimated cost for this project is \$168,500.

### *Section 2*


The Contractor shall maintain the work site in a clean and orderly manner. Equipment, materials and vehicles shall be staged so as to not interfere with ongoing facility operations. Provide proper waste receptacles and portable lavatories as necessary for the duration of the project.

### *Section 3 Construction Timeline*

Projected timeline for the project shall be as follows:

- Bid Opening – October 21, 2022 – 10AM
- Bids Accepted by Village Council – November 7
- Contract Executed – November 8
- Project Construction and Completion – By September 1, 2023

## SITE PLAN AND SPECIFICATIONS



Full Sized Site Plan can be seen as Exhibit A attached.

### PLAY STRUCTURE MATERIALS

- Nu-Edge Playground (NE20-71862)

### RUBBER SURFACING MATERIALS

- Base Layer – Must include a stone subbase
- Top Layer - PIP Surfacing (2,156 s.f.) poured in place.

**BID DOCUMENT – Covington Schoolhouse Park - Playground**

Bidder Name: \_\_\_\_\_

Address: \_\_\_\_\_

\_\_\_\_\_

Telephone: \_\_\_\_\_

Email: \_\_\_\_\_

The undersigned proposes to perform all work required and to provide and furnish all labor, material, tools, equipment, and transportation necessary for the proper completion of the above-named project, in accordance with plans and specifications prepared by the Village of Covington, OH within the time set forth and for the sum of money specified below.

The undersigned agrees that if within sixty (60) days from the bid date named for receiving proposals by the Owner, a notice that his proposal will be accepted by the Owner (notice shall be mailed to the bidder at the business address given above or it shall be delivered to him personally), this bidder then shall within ten (10) days thereafter deliver to the Owner, where directed, a contract properly executed in duplicate on the forms supplied by the Village.

The undersigned proposes that all work will be completed as herein noted within \_\_\_\_\_ calendar days following the owner-issued Notice to Proceed with a signed agreement.

**BID COSTS**

Cost for Play Structure Materials: \_\_\_\_\_

Cost for Rubber Surfacing Materials: \_\_\_\_\_

Cost for Shipping / Freight: \_\_\_\_\_

Cost for Installation of Play Structure Materials: \_\_\_\_\_

Cost of Installation of Rubber Surfacing Materials: \_\_\_\_\_

**Total Cost of Bid:** \_\_\_\_\_

The above costs are inclusive of all costs associated with the purchase, shipping, and installation of the project and should be the totality of costs for the project to be completed.

Bidder Name: \_\_\_\_\_

Signature of Authorized Officer: \_\_\_\_\_

Date: \_\_\_\_\_